
Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
07/31/2024

Calendar Days Working Days
10

State Job #
C-91-183-20

Federal Project #
NHPPJ72H(031)

Major Work Categories
Bridges

PPS #
1-79896-0000

Section #
2020-001-B

Routes
FAP 870

Small Business Initiative
No

DBE %
16.00

VBP %
0.00

Target Market Program
No

001-62K77 Highways - Executed 

(1,254-Ft) Deck replacement, replacement of exterior beams, structural repairs to existing beams and substructure, guardrail replacement, and resurfacing from 
Woodland Ave. and Meadow Lane. The project includes a flush 5 ft sidewalk on both sides and traffic signal interconnect fiber will be replaced from St Charles 
Road to IL 64 (North Ave.)

Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/31/2024

Calendar Days Working Days

State Job #
C-91-254-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02177-1006

Section #
2022 TREE 01

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

002-62T89 Highways - Executed 

Dead tree removal located within the right-of-way limits of state-maintained routes located in District One (counties of Cook, DuPage, Kane, Lake, McHenry, and 
Will).
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Counties
Rock Island

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-92-045-19

Federal Project #
NHPPJBM5(315)

Major Work Categories
Electrical

PPS #
2-26760-0000

Section #
(81-1-1)HL

Routes
FAI 280

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

003-64N68 Highways - Awarded 

Replace highway lighting at the interchange of 1-280 with IL 92.

Counties
Rock Island

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-92-046-19

Federal Project #
NHPP4I29(808)

Major Work Categories
Electrical

PPS #
2-20254-0000

Section #
5HL-1

Routes
FAP 300
FAP 596

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

004-64N69 Highways - Awarded 

Replace highway lighting at the interchange of IL 92/IL 5 with IL 84, near Carbon Cliff.
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Counties
Whiteside

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
60

State Job #
C-92-005-21

Federal Project # Major Work Categories
Bridges

PPS #
2-46100-0000

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

005-64P63 Highways - Withdrawn 

Expansion joint replacement, deck patching and concrete overlay, and other miscellaneous repairs on SN 098-0095 and 098-0096.

Counties
Carroll

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-92-072-22

Federal Project #
HBFPW46B(252)

Major Work Categories
Bridges

PPS #
2-20507-0000

Section #
(11BR-4)BDR

Routes
FAP 642

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

006-64R48 Highways - Executed 

Deck repair, and installation of deck concrete wearing surface including approaches on SN 008-0042 carrying IL 78 over East Plum River, 3.4 miles South of 
JoDaviess County line.
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Counties
Boone

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-92-073-22

Federal Project #
NHPPYSAE(963)

Major Work Categories
Bridges

PPS #
2-20500-0000

Section #
(101BR)BDR

Routes
FAP 754

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

007-64R49 Highways - Executed 

Deck repair, slope wall repair and microsilica overlay on SN 004-0016 carrying IL 76 over Beaver Creek, 2.5 mi South of IL 173.

Counties
Lee

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-92-076-22

Federal Project #
HBFPE12T(712)

Major Work Categories
Bridges

PPS #
2-20505-0000

Section #
(111 VBR)BDR

Routes
FAP 573

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

008-64R54 Highways - Executed 

Expansion joint replacement, miscellaneous repairs and deck concrete wearing surface on SN 052-0031 carrying US 30 over UP RR, 0.9 miles East of Whiteside 
County line.
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Counties
Various

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
03/15/2024

Calendar Days Working Days

State Job #
C-92-101-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02177-2003

Section #
D2 GR 2023

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

009-64R78 Highways - Awarded 

Guardrail and fence repairs along State maintained route in District 2.

Counties
Iroquois

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-030-23

Federal Project #
NHPP4CL6(757)

Major Work Categories
Bridges
Painting

PPS #
0-01376-3001

Section #
(38-6HB)BP-2

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

010-66N02 Highways - Executed 

Bridge Painting at SN 038-0082, 2.62 miles South of IL 54 (Onarga).
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Counties
Iroquois

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-031-23

Federal Project #
NHPPCKVL(963)

Major Work Categories
Bridges
Painting

PPS #
0-01376-3002

Section #
(21BR,21BR-1)BP

Routes
FAP 317

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

011-66N03 Highways - Executed 

Bridge Painting at SN 038-0032, 2.1 mi. East of US 45 and SN 038-0033, 3.1 mi. East of US 45.

Counties
Various

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/20/2023

Calendar Days Working Days
5

State Job #
C-93-041-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02068-3006

Section #
2023-1 WEED SPRAY

Routes
VARIOUS

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

012-66N10 Highways - Withdrawn 

This project is located along various routes in Bureau, LaSalle, Grundy, Livingston, Kankakee, Iroquois, and Ford Counties. The work consists of weed spraying to 
aid in weed control.
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Counties
Tazewell

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/04/2024

Calendar Days Working Days
20

State Job #
C-94-077-18

Federal Project #
NHPPSR1Z(025)

Major Work Categories
Bridges

PPS #
4-00133-0000

Section #
(108-B-2)BR

Routes
FAI 155

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

013-68E42 Highways - Executed 

0.47 miles, Bridge Replacement on I-155 over Indian Creek near Hopedale.

Counties
Knox

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
110

State Job #
C-94-025-22

Federal Project #
HBFPV9G9(005)

Major Work Categories
Bridges

PPS #
4-04822-0100

Section #
112B[BR;BR(1,2,3)]
BJR,BDR

Routes
FAS 1195

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

014-68G91 Highways - Executed 

Bridge Preservation on S.N. 048-0080 over Spoon River, S .N. 048-0085 and S.N. 048-0086 over Cadwell Creek (2 locations) and S .N. 048-0089 over Branch of 
Brandywine creek.
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Counties
Various

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
04/01/2024

Calendar Days Working Days

State Job #
C-94-019-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
N/A       

Section #
D4 TREE REMOVAL 
2023

Routes
VARIOUS

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

015-68H37 Highways - Executed 

Tree removal at various locations within District 4.

Counties
Various

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/15/2023

Calendar Days Working Days
5

State Job #
C-95-022-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02068-5001

Section #
D5 WEED SPRAYING 
2023-1

Routes
VARIOUS

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

016-70G33 Highways - Executed 

567.5 miles of spraying, approximately 2004 acres on state right-of-way along US 51 and interstate routes including interchanges in Champaign, Dewitt, Mclean, 
Piatt and Vermilion Counties.

Letting Summary Report
Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: March 24, 2023

8 of 71



Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-96-017-23

Federal Project #
NHPPQFK2(002)

Major Work Categories
Bridges
Painting

PPS #
0-01376-6002

Section #
(84-9-2HB)BP

Routes
FAI 72

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

017-72063 Highways - Executed 

Painting SN 084-0142 carrying County Highway 10 over I-72 at the New Berlin overhead.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-96-018-23

Federal Project #
NHPPV5ID(863)

Major Work Categories
Bridges
Painting

PPS #
0-01376-6003

Section #
(54-10HB-1)BP

Routes
FAI 155

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

018-72067 Highways - Executed 

Painting SN 054-0072 carrying Township Road 79 over I-155, 1.9 miles north of I-55.
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Counties
Brown

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-086-22

Federal Project #
STPKTTA(104)

Major Work Categories
Pavement

PPS #
6-01488-0000

Section #
(121,122)CJS

Routes
FAS 2585

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

019-72071 Highways - Executed 

6.8 miles of crack and joint sealing on IL 99 from 1.1 miles south of IL 107, south of Mount Sterling, to just south of Versailles northern city limits.

020-72120 Highways - Rejected 

0.8 miles of tree removal on IL 54 from TR 51 (Cass Road) to Sherman Road (along the southeast side).

Counties
Pike

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-96-051-22

Federal Project #
STPNQRV(012)

Major Work Categories
Pavement

PPS #
6-60124-0000

Section #
18RS-13,DR

Routes
FAS 2600

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

021-72550 Highways - Executed 

2.5 miles of standard overlay, drainage improvements, patching and guardrail replacement on IL 106 from 1.1 miles east of East Branch Kiser Creek to US 54 west 
of Pittsfield.
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Counties
Hancock

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-044-22

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
6-00634-0000

Section #
(119BR)BRR,BJR,I

Routes
FAP 510

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

022-72881 Highways - Executed 

Expansion joint replacement on SN 034-0054 carrying IL 96 over Tyson Creek, 1.7 miles south of IL 9 in Niota.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-96-053-13

Federal Project #
NHPPVSZZ(054)

Major Work Categories
Pavement

PPS #
6-01473-0000

Section #
(54-1)RS-4,Q

Routes
FAI 55

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

023-72G17 Highways - Executed (In combination with 061-72K64)

Pavement patching, HMA surface removal, HMA resurfacing, fog sealing and shoulder work on I-55 from the Sangamon County line to 0.5 miles south of County 
Highway 10.
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Counties
Scott

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
95

State Job #
C-96-068-20

Federal Project #
STPW22T(850)

Major Work Categories
Miscellaneous

PPS #
6-01449-0000

Section #
(21) SLP

Routes
FAP 757

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

024-72L78 Highways - Executed 

Slope stabilization on IL 106 east of Hillview Blacktop.

Counties
Morgan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-96-140-21

Federal Project #
STPS040(401)

Major Work Categories
Pavement

PPS #
6-60127-0000

Section #
69RS-2

Routes
FAP 310A

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

025-72N14 Highways - Awarded 

2.4 miles of cold milling and standard overlay on IL 104 from 0.4 miles west of IL 78 to 0.1 miles north of Morton Avenue in Jacksonville.
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Counties
Montgomery

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-96-012-22

Federal Project #
NHPPKJ15(843)

Major Work Categories
Pavement

PPS #
6-01465-0000

Section #
10Q

Routes
FAP 777

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

026-72N32 Highways - Executed 

8.7 miles of milling and cape seal IL 185 from east of Chapman T Trail in Coffeen to the Fayette County line.

Counties
Wayne

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
105

State Job #
C-97-070-20

Federal Project #
NHPPMK26(647)

Major Work Categories
Pavement

PPS #
7-50865-0000

Section #
96-(1,2)RS-1

Routes
FAI 64

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

027-74987 Highways - Executed 

12.8 miles of standard overlay, resurfacing and ramp repair on I-64 from the Jefferson County line to 7 miles west of US 45.

Letting Summary Report
Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: March 24, 2023

13 of 71



Counties
Fayette

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-97-018-22

Federal Project #
NHPPD26S(567)

Major Work Categories
Bridges

PPS #
7-52787-0000

Section #
D7 BRIDGE REPAIRS 
2023-5

Routes
FAP 322

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

028-74A91 Highways - Executed 

Abutment modification, bridge deck scarification, full depth deck patching, curb repair, bridge deck overlay, deck drain replacement, new approach slab and 
pavement connectors on SN 026-0036 carrying US 51 over Old Hickory Creek, 2.5 miles south of US 40.

Counties
Various

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/12/2023

Calendar Days Working Days

State Job #
C-97-030-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02068-7003

Section #
D7 WEED SPRAYING 
2023-3

Routes
FAI 57
FAI 70

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

029-74B83 Highways - Executed 

47.3 miles of weed control on I-57 from the Marion County line to the Shelby County line and on I-70 from the Fayette County line to the Cumberland County line.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-98-108-21

Federal Project #
NHPP031F(861)

Major Work Categories
Bridges
Painting

PPS #
0-01376-8002

Section #
60-5HB-BP-1

Routes
FAI 270

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

030-76P70 Highways - Executed 

Painting of SN 060-0185 carrying Meridian Road over I-270 in Glen Carbon.

Counties
St. Clair

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-98-141-22

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-8009

Section #
(32-1)PP-1

Routes
FAP 592

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

031-76R66 Highways - Executed 

Pavement patching on IL 157 at Lake Drive / Foley Drive.
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Counties
Clinton

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-98-047-23

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-8023

Section #
14-1PP-1

Routes
FAI 64

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

032-76R86 Highways - Executed 

160- of HMA surface removal and overlay on eastbound I-64 over Sugar Creek Overflow and Sugar Creek, west of Damiansville. (SN 014-0040 and SN 014-0042)

Counties
Various

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
06/30/2024

Calendar Days Working Days

State Job #
C-98-051-23

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
8-00966-0000

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

033-76R88 Highways - Deleted 

Highway lighting and traffic signal repair and maintenance at various locations throughout District 8.
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Counties
White

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/15/2023

Calendar Days Working Days

State Job #
C-99-107-18

Federal Project #
COVDNL00(156)

Major Work Categories
Bridges

PPS #
9-00200-0000
9-00235-0000

Section #
28B-1;28B-2

Routes
FAP 332

Small Business Initiative
No

DBE %
14.00

VBP %
0.00

Target Market Program
No

034-78682 Highways - Executed 

Replacement of SN 097-0013 carrying US 45 over Bear Creek and SN 097-0014 carrying US 45 over TR 381, approximately 2 miles south of Norris City.

Counties
Saline

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
210

State Job #
C-99-046-19

Federal Project #
NHPPPL6K(530)

Major Work Categories
Bridges

PPS #
9-98920-0000
9-98930-0000

Section #
29B-3;29B-4

Routes
FAP 332

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

035-78716 Highways - Executed 

Remove and replace SN 083-0001 and 083-0002 carrying US 45 over North Fork of Saline River and overflow, 1 mile and 0.5 miles north of Texas City.
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Counties
Franklin

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
07/28/2023

Calendar Days Working Days
10

State Job #
C-99-041-20

Federal Project #
NHPP23BY(610)

Major Work Categories
Pavement

PPS #
9-00831-0000

Section #
127R-1

Routes
FAP 726

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

036-78778 Highways - Executed 

1.5 miles of milling, rubbilizing and resurfacing on IL 148 from Ziegler-Royalton School to north of Yellow Banks Road.

Counties
Alexander

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-99-058-21

Federal Project #
NHPP7DE9(774)

Major Work Categories
Bridges

PPS #
9-00409-2300

Section #
D9 DECK SEAL 2023-1

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

037-78866 Highways - Executed 

Surface preparation and application of bridge deck concrete sealer at SN 002-0022 carrying I-57 over the Mississippi River.
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Counties
Saline

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-99-001-22

Federal Project #
STPU2KP(076)

Major Work Categories
Electrical

PPS #
0-01495-9001

Section #
(8X,103)TS-2,SW-1

Routes
FAS 899
FAU 9559

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

038-78909 Highways - Executed 

Signal modifications and ADA improvements at the intersection of Old IL 13 and Main Street in Harrisburg. , Signal modifications and ADA improvements at the 
intersection of Old IL 13 and Main Street in Harrisburg.

Counties
Jefferson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-99-078-22

Federal Project #
HBFPIHWC(588)

Major Work Categories
Bridges

PPS #
9-00714-2342

Section #
D9 BRIDGE OVERLAY 
2023-6

Routes
FAP 726

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

039-78963 Highways - Executed 

Joint reconstruction with strip seals, bridge deck and structure repair, crack sealer, and waterproofing with HMA overlay on SN 041-0096 carrying IL 148 over Big 
Muddy River.
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Counties
Union

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-99-081-22

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-02177-9014

Section #
D9 BRIDGE OVERLAY 
2023-7

Routes
FAP 885

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

040-78966 Highways - Executed 

New bridge deck overlay on SN 091-0060 carrying IL 146 over Clear Creek, 2 miles east of IL 3.

Counties
Various

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
06/09/2023

Calendar Days Working Days

State Job #
C-99-025-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02068-9001

Section #
D9 WEED SPRAY 2023
-1

Routes
FAI 57

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

041-78980 Highways - Executed 

Weed spraying for the control of Johnson Grass along I-57 at various locations.
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Counties
Various

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/12/2023

Calendar Days Working Days

State Job #
C-99-026-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02068-9002

Section #
D9 WEED SPRAY 2023
-2

Routes
FAI 24
FAI 57

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

042-78981 Highways - Executed 

Weed spraying for the control of broadleaf weeds at various locations along I-24 and I-57.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
70

State Job #
C-91-201-22

Federal Project #
EIBV(945)

Major Work Categories
Pavement

PPS #
0-00913-1012
1-22496-0000

Section #
15-00077-00-BT 
(ORLAND PARK)

Routes
FAU 2696

Small Business Initiative
No

DBE %
17.00

VBP %
0.00

Target Market Program
No

043-61H84 Local Roads - Executed 

Construction of a shared-use path, includes a reinforced slope system, drainage improvements, culvert headwall modifications, guardrail installation and pavement 
markings on the east side of 104th Avenue to 159th Street to 163rd Place in Orland Park.
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Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/30/2023

Calendar Days Working Days
10

State Job #
C-91-008-22

Federal Project #
0CWV(504)

Major Work Categories
Pavement

PPS #
1-22443-0000

Section #
20-00198-00-RS
(ELMHURST)

Routes
FAU 2678

Small Business Initiative
No

DBE %
15.00

VBP %
0.00

Target Market Program
No

044-61H91 Local Roads - Awarded 

HMA surface removal and replacement along North York Street from Crestview Avenue to Grand Avenue, with widening and traffic signal modernization at the 
Belden Avenue/Idustrial Drive intersection. Work includes raised medians, ADA improvements, Curb and Gutter removal and reconstruction, storm sewers, 
landscaping, and pavement markings all in the city of Elmhurst.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/03/2023

Calendar Days Working Days
10

State Job #
C-91-045-22

Federal Project #
0LA3(176)

Major Work Categories
Bridges

PPS #
0-00913-1021
1-22515-0000

Section #
18-00066-00-BR(ELK 
GROVE VILL)

Routes
CLEARMONT
PEDESTRIA
N BRIDGE

Small Business Initiative
No

DBE %
13.00

VBP %
0.00

Target Market Program
No

045-61J10 Local Roads - Executed 

Replace the Clearmont pedestrian bridge over Salt Creek in Elk Grove Village.
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Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-91-154-22

Federal Project #
DQUP(988)

Major Work Categories
Pavement

PPS #
1-22447-0000

Section #
22-00346-00-RS 
(AURORA)

Routes
FAU 3819

Small Business Initiative
No

DBE %
15.00

VBP %
0.00

Target Market Program
No

046-61J11 Local Roads - Executed 

Resurface Montgomery Road from Frontenac Street to IL 59 in Aurora

Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-91-110-21

Federal Project #
XEW5(656)

Major Work Categories
Pavement

PPS #
1-22483-0000

Section #
19-00066-00-CH 
(ITASCA)

Routes
FAU 1346
FAU 2997

Small Business Initiative
No

DBE %
23.00

VBP %
0.00

Target Market Program
No

047-61J12 Local Roads - Executed 

Widening and resurfacing the intersection of Devon Avenue and Park Boulevard and the intersection of Park Boulevard and Pierce Road in Itasca.
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Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-91-162-22

Federal Project #
PYGX(374)

Major Work Categories
Pavement

PPS #
1-22448-0000

Section #
22-00347-00-RS 
(AURORA)

Routes
FAU 3570

Small Business Initiative
No

DBE %
22.00

VBP %
0.00

Target Market Program
No

048-61J13 Local Roads - Executed 

Resurfacing Liberty Street from Commons Drive to IL 59 in Aurora.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-91-199-22

Federal Project #
JNCS(044)

Major Work Categories
Pavement

PPS #
1-22517-0000

Section #
19-00204-00-RS
(WILMETTE)

Routes
FAU 1297

Small Business Initiative
No

DBE %
24.00

VBP %
0.00

Target Market Program
No

049-61J17 Local Roads - Executed 

HMA removal and replacement with patching, minor utility structure repairs, curb and gutter, sidewalk, ADA improvements and striping along Wilmetter Ave. from 
Ridge Road to Green Bay Road in Willmette.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
80

State Job #
C-91-042-22

Federal Project #
0E4U(312)

Major Work Categories
Pavement

PPS #
0-00913-1023
1-22519-0000

Section #
20-00224-00-BT(DES 
PLAINES)

Routes
FAU 1332

Small Business Initiative
No

DBE %
21.00

VBP %
0.00

Target Market Program
No

050-61J19 Local Roads - Executed 

HMA resurfacing and contruction of HMA shared-use path with pavement narrowing and widening, sidewalks, concrete curb and gutter, landscaping, retaining wall, 
and traffic signal enhancements along Oakton Street in Des Plaines.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-91-372-22

Federal Project #
N47Q(963)

Major Work Categories
Pavement

PPS #
1-22516-0000
1-22516-0010

Section #
21-00148-00-RS
(BELLWOOD)

Routes
FAI 290F

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

051-61J20 Local Roads - Executed 

HMA removal and resurfacing with pavement patching, curb and gutter, sidewalks, and landscaping on Harrison Street from Bellwood Avenue to 25th Street in 
Bellwood.

Letting Summary Report
Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: March 24, 2023

25 of 71



Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/15/2023

Calendar Days Working Days
10

State Job #
C-91-253-19

Federal Project #
2N51(099)

Major Work Categories
Pavement

PPS #
1-22227-0000

Section #
17-00104-00-RS(PARK 
FOREST)

Routes
MUN 2016

Small Business Initiative
No

DBE %
21.00

VBP %
0.00

Target Market Program
No

052-61J21 Local Roads - Executed 

HMA resurfacing, curb and gutter, sidewalk repair, drainage structure adjustments, parkway restoration along Shabbona Drive from Sauk Trail to Indianwood 
Boulevard, in Park Forest.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
70

State Job #
C-91-377-22

Federal Project #
95KT(361)

Major Work Categories
Pavement

PPS #
1-22521-0000

Section #
22-00115-00-RS
(SOUTH HOLLAND)

Routes
FAU 2906

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

053-61J24 Local Roads - Executed 

HMA resurfacing with Class D Patches, driveway removal and replacement, curb and gutter, sidewalk, drainage and utility structure reconstruction, and detector 
loop replacement on state street from US 6 to Sibley Boulevard in South Holland.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
100

State Job #
C-91-246-22

Federal Project #
CMAQMSXC(263)

Major Work Categories
Electrical

PPS #
1-80252-1000

Section #
2023 TRAFFIC 02

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

054-62T54 Highways - Executed 

Installation of new fiber optic cable, network switches, PTZ cameras, at 82 signalized intersections located along Barrington Rd from IL-72 to US-20, US-20 from 
Bartlett Rd to Springfield Dr, IL-19 from Bartlett Rd to Wright Blvd, IL-62 from Penny Rd to East of New Wilke Rd, and Meacham Rd from IL-62 to IL-72

Counties
Various

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2023

Calendar Days Working Days

State Job #
C-92-102-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02177-2004

Section #
D2 RTR 2023

Routes
VARIOUS

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

055-64R79 Highways - Executed 

Roadside restoration of Right-of-Way turf damage caused by motorists along State maintained routes within District 2.
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Counties
Champaign

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-95-063-21

Federal Project #
HBFPCL6Z(312)

Major Work Categories
Bridges

PPS #
5-53138-0000

Section #
2X-BDR

Routes
FAS 1512

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

056-70B79 Highways - Executed 

Bridge deck overlay, Saline Branch 1 mile West of St. Joseph.

Counties
Various

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/26/2023

Calendar Days Working Days

State Job #
C-96-016-23

Federal Project #
NHPP-STP3EEX
(645)

Major Work Categories
Bridges

PPS #
0-01292-6002
0-01292-6003
0-01292-6004

Section #
D6 BRIDGE 
CLEANING 2023

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

057-72043 Highways - Executed 

Bridge washing at various major river crossings on various routes in District 6.
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Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-96-019-23

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-6022

Section #
D6 PATCHING 2023

Routes
FAI 55
FAI 72

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

058-72069 Highways - Executed 

Patching on I-55 from the Montgomery County line to the Logan County line and on I-72 from the Morgan County line to the Macon County line.

Counties
Various

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-96-087-22

Federal Project #
NHPP-STPSHS4
(353)

Major Work Categories
Pavement

PPS #
6-01484-0000
6-01487-0000
6-01492-0000
6-01497-0000

Section #
D6 CJS 2023

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

059-72073 Highways - Executed 

Crack and joint sealing on various routes at various locations throughout District 6.
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Counties
Mason

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
90

State Job #
C-96-095-14

Federal Project #
STP-HBFPLTIB(015)

Major Work Categories
Pavement

PPS #
6-00532-0000
6-00532-0100

Section #
1RS-7, 2RS-3, 2B-1
(BDR,BRR)

Routes
FAP 34

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

060-72H24 Highways - Executed 

4.4 miles of standard overlay and bridge overlay on IL 97 from 0.3 miles north of East County Road 800 to the Menard County line and at Pecan Creek, 0.8 miles 
north of the Menard County line.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/15/2023

Calendar Days Working Days
60

State Job #
C-96-096-18

Federal Project #
NHPPXA8L(142)

Major Work Categories
Pavement

PPS #
6-00315-0100
6-01474-0000
6-01474-0100

Section #
(54-1)RS-3; (54-1HB)
D,BRR

Routes
FAI 55

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

061-72K64 Highways - Executed (In combination with 023-72G17)

4.3 miles of milling, resurfacing and new deck on I-55 from 0.5 miles south to 1.7 miles north of County Highway 10 at the Elkhart Interchange.
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Counties
Effingham

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
220

State Job #
C-97-138-06

Federal Project # Major Work Categories
Pavement

PPS #
7-80450-0050
7-80450-0100

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

062-74212 Highways - Deleted 

PCC pavement, pavement removal, earthwork, curb and gutter, storm sewer, traffic signals, highway lighting and sidewalks on US 40 and IL 33 from west of Raney 
Street to East of Walnut Street in Effingham.

Counties
Shelby
Macon

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/19/2023

Calendar Days Working Days

State Job #
C-97-014-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02068-7001

Section #
D7 WEED SPRAYING 
2023-1

Routes
FAI 72
FAP 322

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

063-74B70 Highways - Executed 

42 miles of weed control on US 51 from the Christian County line and on I-72 from US 51 to the Piatt County line.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
170

State Job #
C-98-028-20

Federal Project #
NHPP-STPTUCN
(600)

Major Work Categories
Pavement

PPS #
8-00698-0000

Section #
(122,122-1,30)RS-4

Routes
FAP 600
FAU 8887

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

064-76M87 Highways - Executed 

5.7 miles of resurfacing and ADA upgrades on IL 159 / Troy Road from Center Grove Road to West Country Lane.

065-76P99 Highways - Rejected 

Chemical treatment of deep wells at various locations in East St. Louis and Venice.

Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-98-143-22

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-8012

Section #
(60-7)-1PP

Routes
FAI 255

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

066-76R68 Highways - Executed 

Pavement patching on the ramps at I-255 and I-55/70 interchange.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-98-145-22

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-8014

Section #
(12,45,86)PP

Routes
FAP 692

Small Business Initiative
No

DBE %
12.00

VBP %
0.00

Target Market Program
No

067-76R70 Highways - Executed 

Partial and full depth patching on IL 160 from John Street in Grantfork to US 4.

Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-98-146-22

Federal Project #
N/A

Major Work Categories
Pavement

PPS #
0-02177-8015

Section #
(101,102,103,104)PP

Routes
FAP 2
FAU 9105

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

068-76R71 Highways - Executed 

Partial and full depth patching on IL 3 from McKinley Bridge to New Poag Road.
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Counties
Ogle

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
110

State Job #
C-92-049-21

Federal Project #
HJF9(799)

Major Work Categories
Bridges

PPS #
2-10601-0000

Section #
20-00326-00-BR

Routes
FAS 79

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

069-85731 Local Roads - Executed 

Remove 3 span steel girder bridge and replace with 3-span I-beam bridge with HMA approach, and raised roadway profile on Milledgeville Road over Buffalo 
Creek.

Counties
Kankakee

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-93-012-33

Federal Project #
S7HV(364)

Major Work Categories
Pavement

PPS #
3-10733-0000
3-10733-0010

Section #
21-00028-03-RS

Routes
FAP 796

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

070-87799 Local Roads - Executed 

Resurfacing CH 18 from IL 17 to IL 115.

071-87807 Local Roads - Rejected 

Resurface Chartres Street from Raccuglia Drive to Pershing Road in LaSalle.
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Counties
Woodford

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-94-007-22

Federal Project #
6RNV(674)

Major Work Categories
Pavement

PPS #
4-10710-0000
4-10710-0010

Section #
21-00058-00-RS

Routes
FAS 2360

Small Business Initiative
No

DBE %
1.00

VBP %
0.00

Target Market Program
No

072-89817 Local Roads - Executed 

Resurface Santa Fe Trail from IL 26/Spring Bay Road to Ch 19/Lourdes Road.

Counties
Peoria

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-94-017-22

Federal Project #
K24E(901)

Major Work Categories
Bridges

PPS #
4-10677-0000

Section #
20-00155-00-BR

Routes
CH 23R

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

073-89821 Local Roads - Executed 

Rehabilitate the bridge carrying CH 23R over Timber Creek, 0.7 mile north of IL 8.
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Counties
Champaign

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/11/2023

Calendar Days Working Days
10

State Job #
C-95-006-22

Federal Project #
TVYB(304)

Major Work Categories
Pavement

PPS #
5-10476-0000
5-10476-0010

Section #
18-00036-00-RS 
(MAHOMET)

Routes
VARIOUS

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

074-91609 Local Roads - Executed 

Resurface Main Street from 0.1 mile west of Division Street to east of Lincoln Street, North Division Street from north of State Street to north of US 150, and State 
Street from 0.1 mile west of Division Street to 0.1 mile east of Division Street in Mahomet.

Counties
Champaign

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/15/2023

Calendar Days Working Days

State Job #
C-95-001-23

Federal Project #
PL10(830)

Major Work Categories
Bridges

PPS #
0-00913-5001

Section #
22-P4003-00-BT
(URBANA PD)

Routes

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

075-91616 Local Roads - Executed 

Construct a shared use PCC path with prefabricated pedestrian truss superstructure, eathwork, seeding and erosion control, along Crystal Lake park and west of 
Broadway Avenue in Urbana.
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Counties
Douglas

Reg / Dist
3 / 5

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-95-007-23

Federal Project #
AULW(716)

Major Work Categories
Pavement

PPS #
5-10504-0000
5-10504-0010

Section #
20-00140-00-RS

Routes
FAS 669

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

076-91623 Local Roads - Executed 

Resurface Oakland Road from 5 miles south of US 36 to Township Road 2100 N.

Counties
Logan

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-96-093-21

Federal Project #
9MW0(201)

Major Work Categories
Bridges

PPS #
6-10752-0000

Section #
16-00123-00-BR

Routes
FAS 565

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

077-93793 Local Roads - Executed 

Replace the bridge carrying CH 15 over the Sugar Creek Overflow, 1.5 miles South of New Holland.
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Counties
Pike

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
55

State Job #
C-96-079-21

Federal Project #
S83J(649)

Major Work Categories
Pavement

PPS #
0-01745-6001
6-10810-0000
6-10810-0010

Section #
18-00101-00-PP

Routes
FAS 598

Small Business Initiative
No

DBE %
9.00

VBP %
0.00

Target Market Program
No

078-93798 Local Roads - Executed 

Full Depth Reclamation and resurfacing with aggregate wedge shoulders, sidewalk, storm sewer, and pavement markings on CH 2 from CH 3 in New Salem to IL 
107.

079-95927 Local Roads - Rejected 

Curb and Gutter, Sidewalks, ADA Ramps, Storm Sewers, and Street Lights, at various locations in Marshall.

Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
09/27/2024

Calendar Days Working Days
5

State Job #
C-91-239-15

Federal Project #
NHPPZM57(675)

Major Work Categories
Bridges

PPS #
1-77868-0000

Section #
WR(2)-R-1

Routes
FAP 541

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

080-62A53 Highways - Executed 

(2,811-Ft) The proposed improvement consists of Dry Land Bridge reconstruction, roadway widening, resurfacing and ADA improvement for IL 132 (Grand Avenue) 
at East of Cedar Lake Road located in the Village of Lake Villa in Lake County.
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Counties
Kane

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/31/2023

Calendar Days Working Days
5

State Job #
C-91-288-18

Federal Project #
STPBKRQ(921)

Major Work Categories
Bridges

PPS #
1-78886-0000

Section #
2018-042-CR

Routes
FAU 3887

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

081-62H02 Highways - Executed 

(300-Ft) Culvert replacement, retaining wall construction, railroad track re-alignment, roadway resurfacing, pavement marking and ADA ramp reconstruction for IL 
31 Culvert over Ditch located in the Village of South Elgin in Kane Co.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-91-207-22

Federal Project #
HSIPV0AL(088)

Major Work Categories
Pavement

PPS #
1-81140-0000

Section #
FAI 290 22PF

Routes
FAP 342
FAI 290

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

082-62R59 Highways - Withdrawn 

Applying a high-friction surface treatment (HFST) along the ramp from I-290/ IL53 northbound to I-90 eastbound and the ramp from I-90 westbound to I-290/ IL 53 
northbound. Applying a high-friction surface treatment (HFST) along I-290 eastbound near I-88, Increase pavement friction by grooving the existing PCC 
Pavement.
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Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2023

Calendar Days Working Days

State Job #
C-91-250-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02177-1009

Section #
2022-MOW-01

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

083-62T92 Highways - Executed 

The proposed improvement is located along various expressways and arterial routes at various locations in District One.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-91-365-22

Federal Project #
NHPPEJVT(684)

Major Work Categories
Pavement

PPS #
1-81149-0000

Section #
FAP 348 22 RS 4

Routes
FAP 348

Small Business Initiative
No

DBE %
16.00

VBP %
0.00

Target Market Program
No

084-62U04 Highways - Executed 

(2100-Ft) SMART overlay project on IL Route 43 from Sanitary and Ship Canal to Hanover Street, located in Village of Summit, Village of Forest View, and City of 
Chicago in Cook County.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
100

State Job #
C-91-019-23

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01376-1001

Section #
FAI 57 22 BP

Routes
FAI 57

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

085-62U15 Highways - Executed 

This improvement consists of a full bridge painting of 1-57 at the 1-80 Interchange in the City of Calumet City in Cook County.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
55

State Job #
C-91-018-23

Federal Project #
N/A

Major Work Categories
Bridges
Painting

PPS #
0-01376-1002

Section #
IL 394 22 BP

Routes
FAP 332

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

086-62U16 Highways - Executed 

The improvement consists of cleaning and painting existing steel on the structures No. 1: IL-394 under Glenwood Dyer Road; No. 2: IL-394 under Glenwood 
Lansing Road, in Villages of Glenwood and Lynwood, in Cook County.
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Counties
Rock Island

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
90

State Job #
C-92-131-22

Federal Project #
NHPPZAQG(640)

Major Work Categories
Pavement

PPS #
2-30121-0100
2-30121-0110
2-30121-0200

Section #
(2,3)RS & (3HB & 81-
2HB-1)BDR

Routes
FAP 595
FAI 74

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

087-64P43 Highways - Executed 

Pavement patching, cold milling, HMA resurfacing on IL 5 and expansion joint replacement, deck patching, HMA wearing surface with waterproofing membrane 
system and misc. other bridge repairs on: SN 081-0095 and 081-0096 carrying IL 5 over 27th Street, and SN 081-0097 and 081-0098 carrying IL 5 over I-74.

Counties
Boone
Carroll

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-92-015-23

Federal Project #
HBFPTVI8(646)

Major Work Categories
Bridges

PPS #
2-93011-1000

Section #
D2 BDS 2023-01

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

088-64S17 Highways - Executed 

Bridge deck sealing of 3 structures in Boone County and 11 structures in Carroll County.
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Counties
Henry

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-92-016-23

Federal Project #
HBFP7944(577)

Major Work Categories
Bridges

PPS #
2-93011-2000
2-93011-2100

Section #
D2 BDS 2023-02

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

089-64S18 Highways - Executed 

Bridge deck sealing of 30 structures in Henry County.

Counties
DeKalb

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-93-085-22

Federal Project #
HBFPXQMP(661)

Major Work Categories
Bridges

PPS #
3-15980-0000

Section #
(116)CR-5309

Routes
TR 154

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

090-66824 Highways - Executed 

This project is located in Clinton Township, approximately 40 feet north of the intersection with US 30 (2.0 mile east of Waterman) in DeKalb County.

Letting Summary Report
Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: March 24, 2023

43 of 71



Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
25

State Job #
C-93-097-22

Federal Project #
NHPP-STPGY7E
(923)

Major Work Categories
Pavement

PPS #
3-00650-0160
3-02350-0150

Section #
(1Z,1,1R,2)CJS&
(30,31)CJS

Routes
FAP 68
FAP 623

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

091-66M73 Highways - Executed 

This project is located on FAP 68 (IL 23) and FAP 623 (US 6). It consists of crack routing and filling as well as pavement marking.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-91-270-20

Federal Project # Major Work Categories
Pavement

PPS #
1-80586-0000

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

092-62L51 Highways - Withdrawn 

(1.51-Mile) Smart overlay resurfacing on Pulaski Road from 1-290 (Eisenhower Expressway) to Cermak Road (22nd Avenue) in the City of Chicago, Cook County.
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Counties
DuPage

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
35

State Job #
C-91-319-22

Federal Project #
N/A

Major Work Categories
Bridges

PPS #
0-01292-1000

Section #
FAI 290 22 BJ

Routes
FAI 290

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

093-62T96 Highways - Awarded 

(2546-Ft) Improvement consists of Bridge deck patching and bridge joint reconstruction on FAI 290 (WB) ramp to SB 1-355 located in the Village of Addison and 
Medinah in DuPage County.

Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
06/07/2024

Calendar Days Working Days

State Job #
C-91-251-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-02177-1010

Section #
2022 SIGN 01

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

094-62U02 Highways - Executed 

The work to be completed under this contract consists of installing signs at new locations and repairing existing damaged signs on a work order basis throughout 
District 1.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
Yes

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
07/31/2024

Calendar Days Working Days
10

State Job #
C-91-034-23

Federal Project #
NHPP5PK1(530)

Major Work Categories
Bridges
Painting

PPS #
1-80290-0000
1-80291-0000
1-80292-0000
1-81118-1000

Section #
FAI 94 22 BP

Routes
FAI 94

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

095-62U24 Highways - Executed 

2,112-Ft) Bridge Painting and Lighting Replacement. This improvement consists of 3 locations along the eastbound direction of the Kennedy Expressway (I-90/94 
EB) at the structures; Grand Ave - (SN 016-2048), Green St.- (SN 016-0136), Hubbard St.- (SN 016-2050) and Metra Railroad, Kinzie St and Wayman St (SN 016-
2020). All are located within Chicago, Cook County, Illinois.

Counties
Various

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-92-014-23

Federal Project #
HBFP7YL3(176)

Major Work Categories
Bridges

PPS #
2-93011-3000

Section #
D2 BDS 2023-03

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

096-64S19 Highways - Executed 

Bridge deck sealing of 10 structures in Lee County, 5 structures in Ogle County and 4 structures in Winnebago County.
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Counties
Putnam
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-93-091-22

Federal Project #
HBFPAPVS(132)

Major Work Categories
Bridges

PPS #
3-27357-2300
3-27357-2301

Section #
D3 BRIDGE DECK 
SEALING FY 2023

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

097-66M66 Highways - Executed 

This project consists on performing Bridge Decks Concrete Sealing with the parapets/curbs on various routes at various location throughout LaSalle and Putnam 
Counties.

Counties
Montgomery

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
150

State Job #
C-96-023-14

Federal Project #
NHPP-HIBR202X
(000)

Major Work Categories
Pavement

PPS #
6-00251-0000
6-00251-0100
6-01043-0000
6-01044-0000

Section #
(68-4RS1-BY, 68-5HB)
D, 68-3RS5

Routes
FAI 55

Small Business Initiative
No

DBE %
6.00

VBP %
0.00

Target Market Program
No

098-72G54 Highways - Executed 

5.45 miles of milling/resurfacing and deck replacements from 1.3 miles south of Waggoner to Macoupin Creek, 0.4 mile south of CH 17 at Farmersville.
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Counties
Cass

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
60

State Job #
C-96-015-21

Federal Project # Major Work Categories
Bridges

PPS #
6-00684-0100

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

099-72M49 Highways - Withdrawn 

Concrete microsilica overlay, bridge joint replacement and bridge repair on IL 125 over the BNSF Railroad in Beardstown.

Counties
Various

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
730

Working Days

State Job #
C-96-149-21

Federal Project #
COVD50HR(689)

Major Work Categories
Miscellaneous

PPS #
0-01213-6001

Section #
D6 
CABLE/GUARDRAIL 
2023

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

100-72N23 Highways - Executed 

On call repair of guardrail and impact attenuators throughout District 6 as needed.
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Counties
Macon

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
110

State Job #
C-97-067-17

Federal Project #
STP-HBFP78CN
(569)

Major Work Categories
Pavement

PPS #
7-50912-0000
7-50912-0500

Section #
(128,129)RS-4

Routes
FAP 714

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

101-74813 Highways - Executed 

9.9 miles of designed overlay, culvert replacement and ADA improvements on IL 48 from Bowman Road to the Christian County line.

Counties
Richland

Reg / Dist
4 / 7

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
120

State Job #
C-97-038-20

Federal Project #
NHPPKFB7(460)

Major Work Categories
Pavement

PPS #
7-50395-0000

Section #
(5-2,6-2,6-2-1)RS-2

Routes
FAP 327

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

102-74961 Highways - Executed 

11.7 miles of patching, milling, resurfacing, pavement replacement, median replacement and aggregate wedge shoulders on US 50 from 1.6 miles east of the Clay 
County line to 0.6 miles west of Ste. Marie Road.

103-74B69 Highways - Rejected 

Removal of dead trees along I-70 and US 40 in Cumberland County.
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Counties
Jefferson

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
05/31/2026

Calendar Days Working Days

State Job #
C-99-058-17

Federal Project #
NHPP-HIBRSQHC
(418)

Major Work Categories
Pavement

PPS #
9-00621-0200
9-00621-0210

Section #
(41-6,41-6-1,41-7)RS-
2;BSMART

Routes
FAI 64

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

104-78604 Highways - Executed 

10.8 miles of reconstruction/rehabilitation on I-64 from 0.3 miles east of Shiloh Road to just east of the Washington County line.

Counties
Kane

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/30/2024

Calendar Days Working Days
15

State Job #
C-91-199-18

Federal Project #
MV54(588)

Major Work Categories
Pavement

PPS #
0-05150-1003
1-22247-0000
1-22247-0020
1-22247-0030

Section #
15-00277-01-BR

Routes
FAS 1107

Small Business Initiative
No

DBE %
13.00

VBP %
0.00

Target Market Program
No

105-61H95 Local Roads - Executed 

Widening, reconstruction, and extending Dauberman Road on new alignment south of US 30, construction of bridges for BNSF Railway and over US 30, 
reconstruction of US 30, roadway improvements to Granart Road, Construction of a connector road for the Dauberman/US 30 interchange, new traffic signals, and 
a bike trail from US 30 to Granart Road.
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Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
85

State Job #
C-91-378-15

Federal Project #
UMBW(332)

Major Work Categories
Pavement

PPS #
1-21801-0000

Section #
15-00049-00-PV 
(CRETE)

Routes
FAU 4309

Small Business Initiative
No

DBE %
17.00

VBP %
0.00

Target Market Program
No

106-61H99 Local Roads - Executed 

Reconstruction of Crete Road from Richton Road to Exchange Street in Crete.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
85

State Job #
C-91-135-22

Federal Project #
MAQA(510)

Major Work Categories
Pavement

PPS #
0-00913-1028

Section #
17-00034-01-BT (PARK 
RIDGE)

Routes
DES
PLAINES
RIVER
TRAIL

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

107-61J18 Local Roads - Executed 

Construct Des Plaines River Trail from north of Touhy Avenue to Devon Avenue in Park Ridge.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-91-236-22

Federal Project #
QLYX(575)

Major Work Categories
Pavement

PPS #
1-22518-0000

Section #
20-00060-00-RS
(CHICAGO RIDGE)

Routes
FAU 2955

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

108-61J23 Local Roads - Executed 

HMA removal and replacement with Curb and gutter, sidewalks, structure adjustments, pipe culvert replacement, and landscaping on Oak Park Avenue in Chicago 
Ridge.

Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-91-166-18

Federal Project #
NHPPWGSH(313)

Major Work Categories
Pavement

PPS #
1-79864-0000

Section #
135 RS & SW

Routes
FAP 303

Small Business Initiative
No

DBE %
19.00

VBP %
0.00

Target Market Program
No

109-62G26 Highways - Active 

(5.35-Mile) Design, Standard and Smart overlay resurfacing on IL Rte. 173 (Rosecrans Rd.) from Brown Ave. to Hunt Club Rd. in the Village of Antioch, Lake 
County.
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Counties
DuPage
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
65

State Job #
C-91-373-20

Federal Project #
STP-HSIPYZBV(742)

Major Work Categories
Pavement

PPS #
1-79388-0000
1-79388-1000

Section #
2020-155-PS&SW

Routes
FAU 378
FAI 55

Small Business Initiative
No

DBE %
21.00

VBP %
0.00

Target Market Program
No

110-62M43 Highways - Executed 

(4,199-Ft) Designed Overlay, New Shoulders on Joliet Rd from I-55 to Sherman Road. The project also includes Diamond Grooving on I-55 NB off ramp to I-355. 
This Project is in the Villages of Romeoville, Bollingbrook and Woodridge.

Counties
Lake

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
75

State Job #
C-91-142-21

Federal Project #
NHPPK39B(937)

Major Work Categories
Pavement

PPS #
1-80871-0000

Section #
2021-045-RS

Routes
FAP 333

Small Business Initiative
No

DBE %
17.00

VBP %
0.00

Target Market Program
No

111-62N69 Highways - Executed 

(5.59-Mile) Smart overlay and ADA improvements, on IL 120 (0.2 Mile East of IL 60 0.1 Mile East of Alleghany Road) in the villages of Volo, Round Lake, Round 
Lake Park, Hainseville, Grayslake, and Mundelein in the townships of Avon, Grant, Wauconda, and Freemont in Lake County.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/31/2023

Calendar Days Working Days
5

State Job #
C-91-152-21

Federal Project #
NHPPCVQZ(534)

Major Work Categories
Pavement

PPS #
1-80865-0000

Section #
2021-047-RS

Routes
FAP 347

Small Business Initiative
No

DBE %
23.00

VBP %
0.00

Target Market Program
No

112-62N79 Highways - Executed 

(4.03 mi); Smart Overlay and ADA Improvements on Roosevelt Rd from Des Plaines Av to Belt Railway. This project is located in the Village of Forest Park, Village 
of Oak Park, City of Berwyn, Town of Cicero and the City of Chicago in Cook Co.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-91-223-22

Federal Project #
STPAU80(126)

Major Work Categories
Pavement

PPS #
1-81139-0000

Section #
FAU 2759 22 RS

Routes
FAU 2759

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

113-62R80 Highways - Executed 

(1.04-Mile) Standard Overlay project on Des Plaines Ave from Madison St to Roosevelt Road located in the Village of Forest Park in Cook County.
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Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2023

Calendar Days Working Days

State Job #
C-91-066-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
1-80340-0000

Section #
2022 VAR TC

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

114-62U50 Highways - Executed 

The work to be completed under this contract consists of removal and replacement of impact attenuators and sand module replacement on a work order various 
State maintained expressway and arterial routes within the counties of Cook, DuPage, Will, Lake, McHenry, and Kane.

Counties
Cook
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2023

Calendar Days Working Days

State Job #
C-91-068-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
N/A       

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

115-62U52 Highways - Deleted 

Project consists of the pickup, removal and disposal of debris/litter on a work order basis located on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 
341: Stony Island from I-94 to US 12 (95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island in Cook County.

Letting Summary Report
Letting Date: January 20, 2023 Volume 025, No. 049

Current Date: March 24, 2023

55 of 71



Counties
Bond

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
105

State Job #
C-98-213-18

Federal Project #
COVDAY2F(888)

Major Work Categories
Pavement

PPS #
8-00354-0000
8-00354-1000

Section #
(Q-1,X-1,F-1)RS-2, Q-
1VBDR-1

Routes
FAU 9832
FAS 1751

Small Business Initiative
No

DBE %
15.00

VBP %
0.00

Target Market Program
No

116-76K46 Highways - Executed 

8.1 miles of resurfacing, patching, ADA improvements, guardrail improvements, detector loop replacement and earth excavation on US 40 from 0.3 miles west of IL 
127 in Greenville to the Fayette County line. Includes bridge overlay and structural repairs on SN 003-0018 and SN 003-0019 in Smithboro.

Counties
Williamson
Alexander

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
QP-1 & QP-2

Prequalification Waiver
No

Completion Date Calendar Days Working Days
130

State Job #
C-99-081-21

Federal Project # Major Work Categories
Bridges
Painting

PPS #
0-01376-9001

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

117-78882 Highways - Withdrawn 

Painting of one bridge in Williamson County and two bridges in Alexander County. (SN 100-0003, SN 002-0025 and SN 002-0026)
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Counties
Various

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
20

State Job #
C-99-054-22

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
0-04003-9001
9-00706-2220

Section #
D9 RAILROAD SIGNAL 
FY22-1

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

118-78947 Highways - Executed 

Upgrade railroad interconnected traffic signals in Carbondale, Herrin and Anna.

Counties
Franklin

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
120

State Job #
C-99-072-22

Federal Project #
N/A

Major Work Categories
Electrical

PPS #
9-00627-0000

Section #
(28-5)PS-1

Routes
FAI 57

Small Business Initiative
No

DBE %
1.00

VBP %
0.00

Target Market Program
No

119-78958 Highways - Executed 

Replacement of the pumps, piping, back-up and electrical controls of the pump station along I-57 at the West Frankfort interchange.
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Counties
Franklin

Reg / Dist
5 / 9

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
30

State Job #
C-99-077-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
0-01770-9002

Section #
(28-2-1)(I-2)RA

Routes
FAI 57

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

120-78962 Highways - Executed 

Replacement of the sanitary sewer lift station and grinder, electrical service, alarm system, driveway pavement and water service at northbound I-57 Rend Lake 
Rest Area, 2.4 miles north of the IL 14 / Benton interchange.

Counties
Lee

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
100

State Job #
C-92-024-19

Federal Project #
MXY3(094)

Major Work Categories
Pavement

PPS #
0-00913-2001
0-00913-2002
2-10634-0000

Section #
17-00178-00-BT
(DIXON)

Routes

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

121-85700 Local Roads - Executed 

Construction of a shared-use path, concrete curb and gutter, driveways, drainage adjustments, boardwalk structures, retaining walls, lighting, and landscaping 
along an abandoned railroad from South Peoria Avenue to Depot Avenue in Dixon.
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Counties
LaSalle

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
150

State Job #
C-93-046-17

Federal Project #
6F9S(994)

Major Work Categories
Bridges

PPS #
3-10525-0000
3-10525-0010

Section #
15-00760-00-BR

Routes
FAS 1275

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

122-87673 Local Roads - Executed 

Replace the bridge carrying CH 57 over the Vermilion River, 1.2 miles north of 18th Road.

Counties
Kankakee

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/11/2023

Calendar Days Working Days

State Job #
C-93-039-22

Federal Project #
WQQP(150)

Major Work Categories
Pavement

PPS #
0-00913-3001
3-10729-0000

Section #
17-00016-00-BT
(GRANT PARK)

Routes
FAP 332

Small Business Initiative
No

DBE %
5.00

VBP %
0.00

Target Market Program
No

123-87759 Local Roads - Executed 

HMA multi-use path with concrete sidewalk replacement, curb and gutter, concrete pavement replacement, HMA surface removal and replacement, erosion control, 
landscaping, lighting, on the north side of IL1/IL17 in Grant Park.
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Counties
Kendall

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/22/2023

Calendar Days Working Days
20

State Job #
C-93-105-22

Federal Project #
VW0F(977)

Major Work Categories
Pavement

PPS #
0-00913-3004
3-10724-0000
3-10724-0010

Section #
20-00052-01-PV
(OSWEGO)

Routes
FAU 1577

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

124-87783 Local Roads - Executed 

Convert 4-way intersection to HMA roundabout with drainage improvements, lighting and a multi-use path with ADA ramps.

Counties
Peoria

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
60

State Job #
C-94-018-22

Federal Project #
AYS0(285)

Major Work Categories
Bridges

PPS #
4-10650-0000

Section #
18-00072-00-BR

Routes
FAS 1389

Small Business Initiative
No

DBE %
13.00

VBP %
0.00

Target Market Program
No

125-89822 Local Roads - Executed 

Replace existing box culvert on Graham Chapel Road at a Tributary of West Fork over Kickapoo Creek, 0.6 mile west of Stone School Road.
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Counties
Montgomery

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
95

State Job #
C-96-073-20

Federal Project # Major Work Categories
Bridges

PPS #
6-10739-0000
6-10739-0010

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

126-93778 Local Roads - Withdrawn 

Replace the bridge carrying CH 9 over Shoal Creek, 3 miles south of Coffeen.

Counties
Sangamon

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
60

State Job #
C-96-086-21

Federal Project #
ZAGJ(418)

Major Work Categories
Bridges

PPS #
6-10833-0000

Section #
16-13113-00-BR

Routes
FAS 1636

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

127-93785 Local Roads - Executed 

Replace existing structure with a single span steel girder superstructure with concrete deck and aggregate approaches that carrys Irwin Bridge Road over Richland 
Creek, 1.5 miles east of Salisbury.
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Counties
Macoupin

Reg / Dist
4 / 6

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
210

State Job #
C-96-228-12

Federal Project #
PFNA(930)

Major Work Categories
Pavement

PPS #
0-00107-6003
0-01745-6003
6-10059-0000
6-10059-0010

Section #
01-00080-00-FP

Routes
FAS 736

Small Business Initiative
No

DBE %
8.00

VBP %
0.00

Target Market Program
No

128-93795 Local Roads - Executed 

Reconstruction of Brighton Bunker Hill Road from Fostesburg Road to Shipman Cutoff Road. Includes Replacement of the bridge over Girdes Branch.

129-97787 Local Roads - Rejected 

Reconstruction of clay Street from North Main Street to North Dewey Street in Troy.

Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
11/17/2023

Calendar Days Working Days
10

State Job #
C-91-133-22

Federal Project #
CJHP(214)

Major Work Categories
Pavement

PPS #
1-22439-0000

Section #
16-00127-03-PV 
(SCHAUMBURG)

Routes
FAU 1103

Small Business Initiative
No

DBE %
21.00

VBP %
0.00

Target Market Program
No

130-61J04 Local Roads - Executed 

Pavement reconstruction on National Parkway from Golf Road (IL58) to 0.1 mile south of American Lane, and the construction of a roundabout at American Lane, 
in schaumburg.
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Counties
Cook

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
10/31/2024

Calendar Days Working Days
5

State Job #
C-91-193-20

Federal Project #
NHPP-HIBRUH3A
(902)

Major Work Categories
Bridges

PPS #
1-78162-0100
1-78162-0110
1-78162-0120
1-78162-0200

Section #
2020-004-BR

Routes
FAI 90/94

Small Business Initiative
No

DBE %
22.00

VBP %
0.00

Target Market Program
No

131-62K74 Highways - Executed 

This is a Bridge Deck overlay, bridge joint repair, pavement patching, overhead sign replacement, ITS loop detectors and lighting project along the inbound and 
inversible lanes on I-90 (Kennedy Expy from I-94 (Edens Expy) to Hubbard Street in the City of Chicago for a total of 40,320 Ft (7.63-Miles).

Counties
Various

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2023

Calendar Days Working Days

State Job #
C-91-183-22

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
N/A       

Section #
2022-EXPD-SW

Routes
VARIOUS

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

132-62R49 Highways - Withdrawn 

The work to be completed under this contract consists expressway daytime sweeping throughout the southern half of District 1.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
40

State Job #
C-98-121-20

Federal Project # Major Work Categories
Pavement

PPS #
8-00467-2000

Section # Routes

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

133-76N83 Highways - Withdrawn 

0.59 miles of standard overlay and ADA improvements on IL 140 from Monument Avenue to Terra Drive in Alton.

Counties
Lee

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
90

State Job #
C-92-048-21

Federal Project #
1G6Z(851)

Major Work Categories
Pavement

PPS #
0-01756-2001
2-10593-0000
2-10593-0010

Section #
19-00181-00-SW 
(DIXON)

Routes
VARIOUS

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

134-85730 Local Roads - Executed 

Resurfacing, sidewalks, curb and guttr, segmantal block wall, signing and pavement markings on various routes in Dixon.
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Counties
Boone

Reg / Dist
2 / 2

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
80

State Job #
C-92-099-21

Federal Project #
N66N(285)

Major Work Categories
Bridges

PPS #
2-10589-0000

Section #
19-00113-00-BR

Routes
FAU 5011

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

135-85732 Local Roads - Executed 

Removal of a three-span concrete slab bridge and construction of a two-span PPC I-Beam bridge with integral abutments and approach roadway construction on 
Poplar Grove Road over Beaver Creek in Boone County.

Counties
Peoria

Reg / Dist
3 / 4

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
110

State Job #
C-94-022-22

Federal Project #
E750(768)

Major Work Categories
Pavement

PPS #
4-10649-0000

Section #
16-00058-10-PV

Routes
FAS 384
FAS 1387A

Small Business Initiative
No

DBE %
3.00

VBP %
0.00

Target Market Program
No

136-89826 Local Roads - Executed 

PCC pavement reconstruction, PCC Shoulders, curb and gutter, storm sewer replacement, traffic signal installation and lighting on Old Galena Road from IL 29 
north to Neal Lane with a 0.26 mile omission north of IL 29 to south of Engine Drive.
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Counties
Madison

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
95

State Job #
C-98-012-21

Federal Project #
3FR5(267)

Major Work Categories
Pavement

PPS #
8-10664-0000
8-10664-0010

Section #
17-00110-00-RS 
(EDWARDSVILLE)

Routes
FAU 8887

Small Business Initiative
No

DBE %
20.00

VBP %
0.00

Target Market Program
No

137-97785 Local Roads - Executed 

Reconstruct North Buchanan Street from East Union Street to Hillsboro Avenue in Edwaardsville.

Counties
Marion

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
80

State Job #
C-98-024-21

Federal Project #
2INY(960)

Major Work Categories
Pavement

PPS #
8-10690-0000
8-10690-0010

Section #
18-00106-00-PV 
(CENTRALIA)

Routes
FAU 8592

Small Business Initiative
No

DBE %
17.00

VBP %
0.00

Target Market Program
No

138-97791 Local Roads - Executed 

Pulverize and regarde existing pavement, aggregate base, HMA resurfacing, aggregate shoulders, pipe culverts, curb and gutter, and pavment markings on Gragg 
Street from Lincoln Boulevard to Country Club Road in Centralia.
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Counties
Ford

Reg / Dist
2 / 3

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
15

State Job #
C-93-011-23

Federal Project #
X9PU(902)

Major Work Categories
Pavement

PPS #
3-10663-0000
3-10663-0010

Section #
18-00140-00-RS

Routes
FAS 339

Small Business Initiative
No

DBE %
7.00

VBP %
0.00

Target Market Program
No

139-87798 Local Roads - Executed 

Resurfacing and aggregate shoulders on Elliot Road from 12 North Road to IL 54.

Counties
St. Clair

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
08/04/2023

Calendar Days Working Days

State Job #
C-98-005-25

Federal Project #
CV5Y(114)

Major Work Categories
Pavement

PPS #
8-10795-0000

Section #
21-00073-00-RS 
(O'FALLON)

Routes
FAU 9164

Small Business Initiative
No

DBE %
0.00

VBP %
0.00

Target Market Program
No

140-97794 Local Roads - Executed 

Resurfacing, curb and gutter replacement, sidewalks, and pavement markings on State Street/Old Vincennes Trail from Smiley Street to Scott Troy Road in 
O'Fallon.
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Counties
Jersey

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
50

State Job #
C-98-024-23

Federal Project #
GLGI(756)

Major Work Categories
Pavement

PPS #
0-00107-8001
8-10727-0000
8-10727-0010

Section #
19-00023-02-RS

Routes
FAS 749

Small Business Initiative
No

DBE %
15.00

VBP %
0.00

Target Market Program
No

141-97796 Local Roads - Executed 

Resurfcing, HMA shoulder widening, pipe under-drains, shoulder and centerline rumble strips, reshaping fore slopes, guardrail, and pavement markings on 
Otterville Road from IL 16 to Main Street in Otterville.

Counties
Monroe

Reg / Dist
5 / 8

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days Working Days
45

State Job #
C-98-035-23

Federal Project #
D17A(312)

Major Work Categories
Bridges

PPS #
8-10774-0000
8-10774-0010

Section #
21-00084-00-BR

Routes
OLD IL156

Small Business Initiative
No

DBE %
18.00

VBP %
0.00

Target Market Program
No

142-97797 Local Roads - Executed 

Replace the bridge carrying CH 12 over a drainage canal located 0.10 mile west of the Valmeyer corporate limits.
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Counties
Will

Reg / Dist
1 / 1

Award Period
45

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date
12/31/2023

Calendar Days Working Days

State Job #
C-91-081-23

Federal Project #
N/A

Major Work Categories
Miscellaneous

PPS #
N/A       

Section #
FAI 80 22 LITTER 1

Routes
FAI 80

Small Business Initiative
Yes

DBE %
0.00

VBP %
0.00

Target Market Program
No

143-62U54 Highways - Executed 

Project consists of the pickup, removal and disposal of debris/litter on a work order basis located on 1) FAI 94: I-94 from I-90/94 (Dan Ryan Expwy) to I-80; 2) FAP 
341: Stony Island from I-94 to US 12 (95th St); 3) FAU 1574: 103rd St from Cottage Groove to Stony Island in Cook County.

Counties
Henry

Reg / Dist
2 / 2

Award Period
90

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
81

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Electrical

IL Project #
EZI 4940 KEWANEE MUNICIPAL

Small Business Initiative
No

DBE %
4.00

VBP %
0.00

Target Market Program
No

01A-KE019 Aeronautics - Active 

REPLACE RUNWAY AIRFIELD LIGHTING

02A-FL034 Aeronautics - Rejected 

Maintain and Remark Runway 3-21 and other Airfield Pavements
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CountiesReg / Dist
1 / 1

Award Period
90

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
5

Working Days

Federal Project # Major Work Categories
Pavement

IL Project #
 

Small Business Initiative
No

DBE %
Pending

VBP %
Pending

Target Market Program
No

03A-PA064 Aeronautics - Deleted 

Rehabilitate Access Road at NW Quadrant Hangars

Counties
Wayne

Reg / Dist
4 / 7

Award Period
90

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
60

Working Days

Federal Project #
317SBGPTBD

Major Work Categories
Pavement
Miscellaneous

IL Project #
FWC 4772 FAIRFIELD 
MUNICIPAL

Small Business Initiative
No

DBE %
10.00

VBP %
0.00

Target Market Program
No

04A-FA008 Aeronautics - Active 

Ramp Expansion and Airfield Drainage Improvements
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Counties
Champaign

Reg / Dist
3 / 5

Award Period
90

Pre-Bid Meeting
No

Mentor Protégé
No

Hot Mix Asphalt-Small Batch
No

QP Certification
N/A

Prequalification Waiver
No

Completion Date Calendar Days
27

Working Days

Federal Project #
3170016037

Major Work Categories
Electrical

IL Project #
CMI 4877 U OF I - WILLARD

Small Business Initiative
No

DBE %
2.00

VBP %
0.00

Target Market Program
No

05A-UN061 Aeronautics - Active 

New Runway 4 and 22 FAA PAPIs - Phase 1 Electrical

06A-JA040 Aeronautics - Rejected 

Replace Medium Intensity Lights on Runway 13/31 and 4/22, All Taxiways, and Apron
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